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Contract EP-W14-020
Task Order #
Underground Mining Technical Support Document with Region I1I/Corps of Engincers

ABSTRACT: This Task Order is to provide facilitation of a collaborative working groupto
develop a technical support framework which will assist in the review of underground mining
Clean Water Act Section 404 permit applications. The goal of the project is to reach agreement
on a template or approach on information needs for processing such permits. It is anticipated

~ that once developed, this project and the resultant products will serve as a template which could
be transferred to other sectors that involve large-scale complex projects secking Clean Water Act
Scction 404 permits. EPA Region I1I is funding this project. Work will occur in EPA Region 111
and US Army Corps of Engincers Pittsburgh District.

L BACKGROUND

Underground coal mining involves the removal of thick coal seams from beneath the earth’s
surface through methods such as room and pillar or longwall mining. While a significant amount
of work is conducted underground in the extraction of the resource, the development of these
sites, including roads, slope/shaft, building/staging areas, and ventilation systems, coal
processing plants, coal refuse disposal, and freshwater impoundments, involve surface impacts.
In Appalachia, duc to topographic constraints, those activities frequently involve impacts to
aquatic resources. As a result, the impacts to aquatic resources typically require a Clean Water
Act (CWA) Section 404 permit from the Corps of Engincers. This program is jointly .
implemented by the Corps and EPA and cach fulfills their roles in the review process of these
projccts respectively.,

EPA Region III’s Office of Environmental Programs reviews and provides comments to the
Corps on underground mining related impacts requiring a Section 404 permit. The Corps of
Engincers conducts the required environmental study in compliance with the National
Environmental Policy Act (NEPA) and is responsible for the decision to issue the permits for the
proposcd projects. Thesc projects are frequently large scale and complex in nature requiring a
significant amount of technical information to be considered in the decision-making process
including engincering, environmental, societal, and economic. The level of information needed
for review under the CWA Section 404 (b)(1) Guidelines is commensurate with the nature and
extent of the impacts, meaning that these large-scale, complex projects require a significant
amount of data and information to support the review and permit decision.  The Region has scen
- an increase in proposed expansions and new development of underground mine operations. In
addition, there is a public interest in these operations. Although litigation has focused on surface
mining operations and not necessarily underground mining activities, citizens may sue
companies for property damage associated with subsidence from underground mining.

Goals and Outcomes:
chlon 111 is seeking a contractor to assist EPA Region IlI and the Plttsburgh Corps of Engincers
in the development of a technical support document (TSD) and accompanying checklist for use



by rcgulators and the mining industry alike that would identify information neceded to support a
permit application and permit decision. This TSD and checklist would be compatible with Corps
requirements and regulations and not be used to supersede those. The TSD would consist of a

list of information that EPA and the Corps would request and need to fully evaluate a project and -
asscss the resources proposed to be impacted by these projects as reviewed under the CWA
Scction 404(b)(1) Guidelines. The goal of the effort is to seek consensus on the TSD and
checklist among all the partics engaged to use with permit applications and permit decisions.

It is anticipated, that once developed, this project and the resultant products will serve as a
template which could be transferred to other sectors that involve large-scale complex projects
secking Section 404 permits. It should be clear, that output of this collaborative effort will not
lead to the replacement of permit review, nor specific requests for additional information by
reviewers, nor will it imply that a complete appllcauon which follows the guidance dcvclopcd
here will result in an approved project.

IL. SCOPE OF WORK - TASKS
It is anticipated that this work will occur in three phascs.

Phase I Scoping - Parties involved in Phase I include EPA and USACE, and will involve scoping
activitics. Identification of any other appropriate partics for inclusion in futurc work phascs will
be conducted during Phasc | of the project and may include, in addition to EPA and USACE, the
Burcau of Land Management’s Office of Surface Mining, mining companies and state mining
regulators. Phase I will entail the following:
e A'scoping” mecting for the project with attendees from the Corps of Engincers
Pittsburgh District and Region 1T as described in part B.

e A stakeholder issues assessment as described in part C.

Phase I Facilitation - will consist of rescarch and drafting of a TSD and check list (as identificd
in Phase I) by the contractor in consultation with EPA Region III, the USACE Pittsburgh
District, and possibly other partics. This phase would include outlining TSD drafts, review of
drafts, conference calls as necessary to discuss the draft and preparation of the documents, and
ultimately a final product. ' :

Phase I1I - Potential follow-up work - may include providing support for the planning and
arrangement of outreach cfforts (workshops, presentations, etc) to the audience for the
guidelines. This would include EPA and Corps staff, regulators and the mining industry. This
task order will provide support for this entire project and will be incrementally funded. The
Scope of Work reflected below outlines the Phase I tasks.

Assumptions:
e We expect the project to begin February 2016 and finish by March 2017 and will occur in
- phases.

e Work will occur in EPA Region Iil and US Army Corps of Engineers Pittsburgh District.
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Preliminary Work

The Contractor shall select a senior dispute resolution professional(s) to act as

convener(s) and facilitator(s) for this project in consultation with the Project Officer (PO)

and Task Order Contracting Officer Representative (TOCOR). The dispute resolution

professional shall have the following experience, skills, knowledge or educational

background:

e Demonstrated experience providing facilitation for multi-stakeholder groups.

¢ Demonstrated experience in CWA Section 404 permit reviews and/or permit
dccisions.

» Dcmonstrated experience in research and synthesizing information into a final usable
guidance product.

e LExperience/familiarity with assessments associated with large-scale, complex aquatic
resource impacts.

o Familiarity with federal agencies roles and regulations/guidance in the review of
CWA Scction 404 projects.

* Ability to travel to the mid-Atlantic arca for in-person mectings, and be able to
conduct mcetings remotely (webinars, video-conferencing, etc)

The contractor shall provide a list, short qualification statement, and resume of up to 5
scrvice providers who meet these qualifications to the TOPO. EPA will review the
potential scrvice providers and will provide feedback to the contractor on the
approprlatcncss and acccptability of the service providers prior to the final sclccuon of
the scrvice provider.

The contractor shall meet with the EPA PO and TOCOR and members of the team to
discuss substantive and procedural issues and define potentially involved interests and
partics. At this mecting the government representatives shall provide more detailed
information with regard to the goals and outcomes cxpected of the process, list of
potential partics to be included in the process and a list of issucs to be addressed through
the process.

The contractor shall submit a work plan in accordance with the requirements of this

contract. The workplan shall include:

e Procedures for substitution of labor catcgoncs in the event of temporary or permanent
personnel changes.

¢ Outlinc quality assurance/quality control procedures for deliverables.

e Information on Conflict of Interest checks for the proposed provider. -

e Budget information by phases in the period of performance.
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J.

The prime contractor shall be responsible for oversight of deliverables on this Task Order
and shall be responsible for transmission of monthly reports and invoices as required by
the contract. No monthly report will be required in months with no substantive work.

Phasec I - Scoping Activities and Stakeholder Assessment

In consultation with the EPA TOCOR, the contractor shall conduct an in-person
facilitated meeting with EPA and USACE staff involved in the project to discuss in more
detail what the agencies perceive are the incentives, frustrations, obstacles or barriers to
achicving the goal of the project, what processes are going well, the technical or
substantive issues involved in the project, other parties potentially involved in the project
and the public participation efforts or consultation cfforts already underway. We expect
the meeting to take one full day and would be arranged and held in a location within
Region 111

As identified in the scoping meeting and in consultation with the EPA TOCOR, the
contractor shall identify affected interest groups and potential parties to discuss the goals,
purposc and links to the decision of the proposed consultative process, the technical or
substantive issues involved in the dialogue from EPA's prospective, other partics
potentially involved in the dialogue, the structure of the process, the timing and schedule
for the process and the need for and qualifications and identification process for a
facilitator for the process. ‘

The contractor shall contact parties identified by the EPA TOCOR as "key parties" first.
If no barriers to a consultative process are identified, the contractor shall proceed to
contact all potential parties.

If initial contacts with the kev participants reveal that a consultative process is not
feasible, the contractor shall notify the EPA PO and TOCOR, explain the difficultics
(lack of interest, uncquivocal opposition of a key party, disagreement about the definition
of the problem, wrong forum or process, etc.) and await further their decision on whether
to proceed to contact additional potential participants.

The contractor shall provide verbal or cmail reports weekly to the TOCOR on the general

-progress of the assessment effort.

The contractor shall debricf EPA and USACE on his/her findings and shall discuss a

range of options for moving forward with devclopment of the TSD. The purposc of the meeting
will be to test and validate each agency’s expectations for the TSD and checklist against the
stakeholder assessment, flesh out the technical and informational needs for an application, the
information needed for the project, the contents and form of a final product, if appropriate, and
anticipated next steps. ' '

4. Aficr this debricfing, the contractor shall prepare a draft written report (Situation

Assessment) summarizing the process options, the pros and cons of the options, the
parties who were interviewed, the partics or organizations who should be involved, the




issues that should be discussed, time frames and schedule and generalized cost estimates
for each option. Upon receipt of comment, the contractor shall prepare and submit a final
written report and distribute it as nceded to parties who were interviewed.

C. Phasc II-Facilitation of Technical Support Document and Checklist

This Phasc will implement the design of the consultation process as accepted by the EPA a.nd
USACE based upon the assessment and scoping.

1.

N

If reccommended and accepted, the contractor shall conduct an orientation to the
collaboration consensus-building process. The orientation shall include tearh building
exercises, discussions and/or exercises designed to increase understanding of
collaborative problem solving and win/win bargaining.

The contractor shall propose an initial draft of operational ground rules / operating
procedures for the project. At the initial meetings, the contractor shall assist the group in’
further developing and refining the ground rules or operating procedures of the group and
shall distribute thesc to the participants. '

The contractor shall provide a draft agenda to the TOCOR for each meeting. The
contractor may consult EPA and all relevant parties in preparing a draft agenda. Upon
receipt and incorporation of PO and TOCOR comment, the contractor shall distribute the
final agenda to the TOCOR, committece members and other participants.

The contractor shall communicate in person, by phone or in writing with participants and
between meetings to ensure that issues and concerns have been communicated accurately
and that participants arc adequately prepared for the next mecting. The contractor shall
keep confidential that information which partics specify as confidential.

The-contractor shall facilitate all plenary sessions, subcommiittees, workgroups,
conference calls or web communications meetings. As facilitator the contractor shall
assist participants in articulating their interests, identifying arcas of agreement, and
developing consensus solutions to the problems that divide them. As facilitator, s/he
shall keep the parties talking, listening, and moving--as much as possiblc-- towards the
goal of the process. THE FACILITATOR SHALL NOT TAKE A POSITION ON
THE MERITS NOR RECOMMEND TO THE PARTIES WHAT THE
SUBSTANTIVE RESOLUTION OF AN ISSUE SHOULD BE.

The contractor shall provide draft meeting summaries to the EPA TOCOR, and the
participants. Upon reccipt and incorporation of comment, the facilitator shall distribute
final mecting summaries to the EPA TOCOR, other participants per the process ground

rules. ‘ :

The contractor shall provide mecting facilities, equipment, supplies and support for all
meetings of the plenary group, subcommittees, and workgroups for which a federal

meeting space is not available.



7.

The contractor shall assist the partics in drafling the final Technical Support Document as
necessary to the process and agreed to by the partics.

D. Phase IIT Implementation Support .

l.

Upon completion of Phase Il the TOCOR and the service provider will meet to discuss
what activities, if any, are appropriate for Phase 11l Implementation Support. If there are -
activities appropriate for the service provider to conduct, the service provider will outline
thosc activities and estimated level of effort in a document to the TOCOR for decision.

E. Project Closeout

1.

N

The contractor shall furnish a draft final report of the effort to the PO (one copy) and
TOCOR (one copy). The final report may be submitted in electronic format if the
TOCOR agrees. The contents shall include:

(a) A two page exceutive summary of the project including the background, the
issues discussed, the resolutions of the issues, the partics involved and follow-up
activitics to be accomplished. The contractor shall include any graphics or
photographs that arc uscful in describing the activitics of the participants or the
accomplishments of the group.

(b) A half page public statement of the background and accomplishments of the
committee derived from the information above.

(c) Copics of or references to web url locations for documents compiled by or agrced
upon by the group (ground rules, agreements, statements, fact sheets, etc.);

(d) Mailing list for the participant group.

(f) A process reflection by the facilitator summarizing results of the effort, analysis
of issues and balance of parties, procedural Iéssons learned, and recommendation
for improvements in the process. The contractor shall include a description of
what the facilitator did as facilitator to contribute to the success of the project.

The PO and TOCOR will review the draft final report and provide comments and
revisions as necessary. The contractor will prepare the final report incorporating their
comments and revisions. The contractor shall provide 1 copy of the final report to the
Project Officer, 1 copy to the Task Order Project Officer, and onc copy to cach party
involved in the process as a member or observer,

As dircected by the TOCOR, the contractor shall participate in a post-process dcbncﬁng
with EPA officials, including the PO, TOCOR and Technical Directive and relevant EPA

management, to discuss lessons leamned and next steps.



3. The service provider shall participate in EPA CPRC’s case evaluation process upon
request of CPRC’s Director by complctmg the mediator evaluation form and returning it
as requested. :

I1I. WORK APPROACH
A. ADR and Public Particip.ation Best Practices:

The Contractor shall approach this task in accordance with terms of the basic contract and
according to the established norms and ethical standards of ADR professionals.

Bascd on EPA’s evaluation of a large number of ADR cases, the Agency has determined that the
following practices are significantly related to positive substantive, relational, and procedural
outcomes from ADR cases. The contractor shall ensure that this direction is provided to ADR
professionals providing services under this task order: :

¢ Prior to the mediation or facilitation and throughout the process, the ADR professional
shall inquire about whether individual participants have the time, financial, and logistical
resources necessary to participate effectively in the process and -- where resources are
inadcquate -- assist them in identifying appropriate resources or in making necessary
adjustments to the process to accommodate resource constraints.

e The ADR professional shall assist the participants in identifying the issues that arc
important to resolving any controversy and solutions that will address the needs shared
by the participants. g

e The ADR professional shall conduct the process to promote active engagement from all
participants.

e The ADR professional shall explore with the participants appropriatc ways to incorporatc
high quality and relevant information resources necessary to resolve the issucs.

¢ To support productive dialogue and cffective implementation of any agreements reached

. by the participants, the ADR professional shall ensure that participants have appropriate

authority to make commitments on behalf of their organizations.

B. Ethical Codes of Conduct:

The Contractor shall ensure that ADR professionals serving as neutral third parties under this
contract reccive information about and perform in accordance with cthical codes applicable to

_the practice of dispute resolution professionals. Relevant examples of ethical codes include

those adopted by:
e the American Arbitration Association, American Bar Association, Association for

Conflict Resolution:
(http://swww.acrnet. orL/uploadch‘Ilcs/l’ractmoncr/ModclStandqrdeofConductlor\/lcdlato

rsfinal05(1)(1).pdD)

e the International Association of Facilitators: (http://wwiw.ial-
world.org/aboutiaf/CodcolEthics.aspx)

e the International Association for Public Participation:




(http://iap2.affiniscape.com/displaveommon.cim?an=1&subarticlenbr=8)

C. Confidentiality

All parties to this task order acknowledge that the confidentiality provisions of the
Administrative Dispute Resolution Act, 5 U.S.C. Section 574 shall govern the contractor’s
alternative dispute resolution activities (if any) under this task order.

D. Contractor Representation

In gathering information or performing tasks with parties outside the EPA, the contractor will
identify him/herself as a contractor to EPA, not an EPA employee.

The Contractor shall provide input or make recommendations based on the information gathered,
however, decisions on all substantive issues will be made by EPA. THE CONTRACTOR
SHALL NOT INTERPRET EPA POLICY ON BEHALF OF EPA NOR MAKE DECISIONS
.ON ITEMS OF POLICY, REGULATION OR STATUTE. THE CONTRACTOR SHALL NOT
TAKE A STAND ON THE MERITS OF SUBSTANTIVE ITEMS UNDER DISCUSSION.

E. Status Notifications:

THE CONTRACTOR SHALL NOTIFY THE EPA PROJECT OFFICER AND
PROGRAM OFFICE CONTACT WHEN 75% OF THE FUNDS PROVIDED HAVE
BEEN EXPENDED OR WHEN FUNDING FOR LESS THAN 6 WEEKS WORK
REMAINS. The Contractor shall also notify the TOPO when 75% of the funds have been used
on any single casc assignment. Notifications shall be in writing and cc to ‘the Project Officer.

F. Task Order Procedures, Constraints and Disclaimers

If out of town travel is required to accomplish the tasks under this task order, the contractor shall
obtain advance approval for that trip and its costs in writing from the TOCOR, ATOCOR and/or
the PO. To the extent possible, the contractor’s per diem costs shall be within allowable limits

sct by GSA.

This task order is not funded by multiple appropriations. This task order does not provide for
training of contractor personnel, provision of Government Furnished Property or Accountable
Personal Property, leased items or property or IT products or services. The SOW does not
include any tasks that arc inherently governmental in nature or provide personal services. The
SOW does not anticipate transferring or developing Confidential Business Information or
Personally Identifiable Information to the contractor. This project will not involve collection of
environmental data and so is not subject to nceding an EPA Quality Assurance Plan. Printing
shall be in accordance with limitations of the contract. This project does not involve the service
provider conducting surveys, data collection or questionnaires. ‘Development of communications .
products as a result of activities on this task order will be in compliance with EPA’s Policy and
Implementation Guide for Communications Product Development and Approval found at
HTTP://www.epa.cov/productreview/guide/index.html.




The Contractor is directed to conduct Conflict of Interest checks and provide this information as
a part of the Work Plan for TOCOR review and CO approval.

IV. REPORTS AND DELIVERABLES

The contractor shall send EPA all reports in accordance with the terms of the basic contract and
the schedule set out below. The contractor shall provide a work plan within the schedule
provided in the basic contract and set out below.

Copics of all reports, meeting notices, agenda, summaries and any other written deliverables
shall be sent to both the PO and the TOCOR listed below. If oral briefings arc scheduled for
EPA staff, the PO shall be notified in time to attend.

All reports shall be provided first in draft form. Upon receipt of comment from the EPA PO and
TOCOR, the contractor shall revise the report and distribute final copies as stated in the Scope of
Work.

Submission dates for Transmittals may be changed via written Technical Direction from the
TOCOR. Submission dates for Deliverables may only be changed via modification issued by the
Contracting Ofﬁccr

Schedule:

Item: Duc No Later Than: Type:
Work Plan 10 days from T.O. issuance Deliverable
Oral Issues Assessment Report 2Wecks from Scoping Mceting Transmittal

- Written Options Report or

Situation Assessment Report 4 wecks from Scoping Meeting Deliverable
Draft Mccting Agenda 3 weceks before meeting Transmittal
Final Mecting Agenda 1 week before meeting Transmittal
Mecting Handouts Per TOCOR dircction Transmittal
Draft Meeting Summary 2 weceks after meeting Transmittal

Final Mceting Summary 2 weeks afier receipt of comment  Transmittal

Per TOCOR direction Transmittal

Group working documents !

Other project documents Per TOCOR direction Transmittal
Draft final report 3 weceks before end of PoP - Transmittal
Final final report ‘1 week before end of PoP Dclivcrz.lblc
Case/Project debrief 1 week before end of the PoP . Transmittal




V. EPA CONTACTS

EPA Task Order Contracting Officer Representative (TOCOR)
Name: Christine Mazzarella

Mailing Address: 1650 Arch Strccl (3EA30) Philadclphia, PA, 19103
Phone: 215-814-5756

Fax:215-814-2783

Email: mazzarella.christine@cpa.gov

Alternate TOCOR:

Name: Tom Uybarreta

Mailing Address: 1650 Arch Street (3EA30), Philadelphia, PA, 19103
Phone: 215-814-2953

Fax: 215-814-2783

Email: Uybarreta.thomas@epa.gov

Supervisor of TOCOR:

Name: Jeff Lapp

Mailing Address: 1650 Arch Street (3EA30), Philadelphia, PA, 19103
Phone: 215-814-2717

Fax: 215-814-2783

Email: lapp jeffrey@epa.gov

Projcct Technical Contact (lf any for substantive information, not for contractual technical
dircction)

Name: Jessica Martinsen

Mailing Address: 1650 Arch Street (3EA30), Pluladclphla PA, 19103

Phone: 215-814-5144

Fax: 215-814-2783

- Email: Martinsen jessica@epa.gov

EPA Project Officer:

Deborah Dalton/Terry Fenton

Conflict Prevention and Resolution Center (MC-2388A)
Environmental Protection Agency

1200 Pennsylvania Avenue, N.W.

Washington, DC 20460 , _
" Phone: (202) 564-2913/202-564-2090 Fax: (202) 501-1715
dalton.deborah@epa.gov / fenton.terry@epa.gov

HQ Office of Water Contact for this task order.
Name: Laura Bachle

Wetlands Division- OWOW

Environmental Protcction Agency

1200 Pennsylvania Avenue, N.W.




Washington, DC 20460
. Phone: (202) 566-2468
Email: Bachle.laura@epa.gov

VI. PERIOD OF PERFORMANCE

The period of performance of this task order shall be until June 30 201 7. This project will be
incrementally funded in future option periods.

VIL LIST OF ATTACHMENTS

The CWA 404 (b)(1) Guidelines, NEPA, and the developing underground mining primer can be
provided as a reference if needed.

Stakcholders may be provided at a later datc if nceded but will be developed as part of this
project.
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_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority} THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF;

D. OTHER (Specify type of modification and authority)

X FAR 52.232-22
E. IMPORTANT: Contractor Oisnot.  [X)is required to sign this document and return copies to the issuing office.
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: 097779698
The purpose of this modification is to approve the Work Plan and Cost Estimate that the

contractor submitted on 2-18 and the Task Order COTR accepted on 3-14.

This modification increases the ceiling of this Task Order by $32,775.29 which brings thg_
total estimated amount from $3,000.00 and sets the ceiling at $35,775.29.

This modification also provides incremental funds in the amount of $32,775.29 which brings

the total obligated amount from $3,000.00 to $35,775.29.

Continued ...
Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
‘ Patrice L. Cunningham
158. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
?ﬁ . gLECTROMC
(Signature of person authorized to sign) . (Signature of Contracting Officer)

STANDARD FORM 30 (REV. 10-83)
Prescribed by GSA
FAR (48 CFR) 53.243

NSN 7540-01-152-8070
Previous edition unusable




CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE ~ OF
. EP-W-14-020/0067/001 2 2
NAME OF OFFEROR OR CONTRACTOR
SRA INTERNATIONAL, INC.
ITEM NO. . SUPPLIES/SERVICES QUANTITY junIT UNIT PRICE AMOUNT
(n) (B) (¢) [Dp) (E) (F)

TOCOR: Christine Mazzarella Max Expire Date:
06/30/2017

LIST OF CHANGES: )
Reason for Modification : Funding Only Action
Total Amount for this Modification: $32,775.29
New Total Amount for_this Version: $35,775.29
New Total Amount for this Award: $35,775.29
Obligated Amount for this Modification: $32,775.29
New Total Obligated Amount for this Award:
$35,775.29

Incremental Funded Amount changed: from
$3,000.00 to $35,775.29

CHANGES FOR LINE ITEM NUMBER: 1
Total Amount changed '

from $3,000.00 to $35,775.29
Obligated Amount for this modification: $32,775.29
Incremental Funded Amount changed from $3,000.00
to $35,775.29

CHANGES FOR DELIVERY LOCATION: HPOD
Amount changed from $3,000.00 to $35,775.29

CHANGES EOR ACCOUNTING CODE:
15-16-B-03N00EM-202BE2-2505-1603NE1001-001
Amount changed from $3,000.00 to $35,775.29

Delivery Location Code: HPOD
Christine Mazzarella

US Environmental Protection Agency
William Jefferson Clinton Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3803R

Washington DC 20460 USA

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center
Mail Drop D143-02
109 TW Alexander Drive
Durham NC 27711
FOB: Destination
Period of Performance: 12/09/2014 to 06/30/2017

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-88)
Sponsored by GSA
FAR (48 CFR}53.110




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE PAGE OF PAGES

v : 1 3
2. AMENDMENT/MODIFICATION NO. _ 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT N0|. (/f applicable)
002 . 06/30/2016 See Schedule
6. ISSUED BY CODE |HPOD 7. ADMINISTERED BY (If other than ltem 6) CODE I
HPOD
US Environmental Protection Agency
Headquarters Procurement Operations
Ariel Rios Building
1200 Pennsylvania Avenue, NW
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Codg) (x) 9A. AMENDMENT OF SOLICITATION NO.
SRA INTERNATIONAL, INC.
Attn: FLORIDA HENDRICKS 9B. DATED (SEE ITEM 11)
4300 FAIR LAKES COURT
FAIRFAX VA 220334232 x 10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-W-14-020
0067
10B. DATED (SEE ITEM 13}
CODE 097779698 |FA°'L”Yc°°E 12/09/2015
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Ois extended. [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
ltems 8 and 15, and retuming copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER {f by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the ning hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required) Net Increase: $40, 000.00
See Schedule :

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECKONE } A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changss in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X FAR 52.243-3

- E. IMPORTANT: Contractor ‘Oisnot.  [Xis required to sign this document and retum 1 copies to the Issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 097779698 '

The purpose of this modification is to approve the revised Work Plan and Cost Estimate
that the contractor submitted on 9-14 and the Task Order COTR accepted on 6-21. These
changes were made in response to the Government's revised Statement of Work.

This modification increases the ceiling of this Task Order by $45,955.61.which brings the
total estimated amount from $35,775.29 to $81,730.90.

This modification also provides incremental funds in the amount of $40,000.00 which brings
the total obligated amount from $35,775.29 to $75,775.29. '

Continued ...
Except as provided herein, all terms and conditions of the document referenced in ltem 9 A or 10A, as heretofore changed, remains ﬁnehanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or prin)

Patrice L. Cunningham

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA . 16C. DATE SIGNED
> ey ELECTROMIC
: — = BaMATURE | 06/30/2016
{Signature of person authorized to sign) (Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable . Prescribed by GSA

FAR (48 CFR) 53.243




REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
CONTINUATION SHEET |55 _1_14-020/0067/002 2 |3
NAME OF OFFEROR OR CONTRACTOR )
SRA INTERNATIONAL, INC.
ITEM NO. SUPPLIES/SERVICES QUANTIW UNIT UNIT PRICE AMOUNT
(a) (B) © | (E) (F)

TOCOR: Christine Mazzarella Max Expire Date:
06/30/2017

LIST OF CHANGES:

Reason for Modification : Supplemental Agreement
for work within scope

Total Amount for this Modification: $45,955.61
New Total Amount for this Version: $81,730.90
New Total Amount for this Award: $81,730.90
Obligated Amount for this Modification: $40,000.00
New Total Obligated Amount for this Award:
$75,775.29

Incremental Funded Amount changed: from
$35,775.29 to $75,775.29

CHANGES FOR LINE ITEM NUMBER:. 1

Total Amount changed

from $35,775.29 to $81,730.90

Obligated Amount for this modification: $40,000.00
Incremental Funded Amount changed from $35,775.29
to $75, 775 29

CHANGES FOR DELIVERY LOCATION: HPOD
Amount changed from $35,775.29 to $81,730.90

NEW ACCOUNTING CODE ADDED:
Account code:
16-17-B-87EK-202BD4X22-2505-1687KE6008-001
Beginning FiscalYear 16
Ending Fiscal Year 17
Fund (Appropriation) B
Budget Organization 87EK
Program (PRC) 202BD4X22
Budget (BOC) 2505

Job # (Site/Project)

Cost Organization
DCN-LineID 1687KE6008-001
Quantity: 0

Amount: $40,000.00
Percent: 48,9411

Subject To Funding: N
Payment Address:

Delivery Location Code: HPOD
Christine Mazzarella ‘

US Environmental Protection Agency
Continued ...

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110




REFERENCE NO. OF DOCUMENT BEING CONTINUED

PAGE OF
CONTINUATION SHEET |2 _yy_14-020/0067/002 3 |3
NAME OF OFFEROR OR CONTRACTOR
SRA INTERNATIONAL, INC.
ITEMNO. ) SUPPLIES/SERVICES QUANTITY UNIT UN!T PRICE AMOUNT
(A) (B) © | (E) (F)

William Jefferson Clinton Building
1200 Pennsylvania Avenue, N. W.
Mail Code: °"3803R

Washington DC 20460 USA

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center
Mail Drop D143-02
109 TW Alexander Drive
Durham NC 27711
FOB: Destination
Period of Performance: 12/09/2014 to 06/30/2017

NSN 7540-01-152-8067

OPTIONAL FORM 338 (4-86)
Sponsored by GSA
FAR (48 CFR) §3.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT - CONTRACT D CODE - |PAcE °F| PAGES
1 2
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (!f applicable)
003 , 07/07/2016 PR-R3-16-00002
6. ISSUED BY : CODE |HPOD 7. ADMINISTERED BY (If other than ltem 6) CODE I
HPOD ) |
US Environmental Protection Agency
Headquarters Procurement Operations
Ariel Rios Building
1200 Pennsylvania Avenue, NW
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) : x) 9A. AMENDMENT OF SOLICITATION NO.
SRA INTERNATIONAL, INC.
Attn: FLORIDA HENDRICKS 98B. DATED (SEE ITEM 11)
4300 FAIR LAKES COURT
FAIRFAX VA 220334232 . .
x 10A. MODIFICATION OF CONTRACT/ORDER NO.
. ) EP-W-14-020
o067
108B. DATED (SEE ITEM 13)
. CODE 097779698 FACILITY CODE 12/09/2015
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS -
[0 The above numbered solicitation is amended as set forth in item 14. The hour and date specified for receipt of Offers Ois extended. [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required) Net Increase: . $5,955.61
See Schedule ’

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN [TEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X FAR 52.232-22

copies to the Issuing office.

E. IMPORTANT: Contractor - Xisnot.  [Jis required to sign this document and retum

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section h 4 gs, including solicitation/contract subject matter where feasible.)
DUNS Number: 097779698
The purpose of this modification is to provide $5,955.61 in incremental funding which

brings the total obligated amount from $75,775.29 to $81,730.90.

Continued ...
Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
Patrice L. Cunningham
15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 168. UNITED STATES OF AMERICA 16C. DATE SIGNED
V CD_/-:/‘ . €LecTROMC
sranature | 07/07/2016
(Signature of person authorized to sign) (Signature of Contracting Officer)

NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Prescribed by GSA

Previous edition unusable
. FAR (48 CFR) 53.243




CONTINUAT HE REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
ONTINUATION SHEET| i _14-020/0067/003 2 2
NAME OF OFFEROR OR CONTRACTOR
SRA INTERNATIONAL, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
() (B) (C) (D) (E) (F)

TOCOR: Christine Mazzarella Max Expire Date:
06/30/2017

LIST OF CHANGES:
Reason for Modification : Funding Only Action
Obligated Amount for this Modification: $5,955.61
New Total Obligated Amount for this Award:
$81,730.90

Incremental Funded Amount changed: from
$75,775.29 to $81,730.90

CHANGES FOR LINE ITEM NUMBER: 1
Obligated Amount for this modification: $5,955.61
Incremental Funded Amount changed from $75,775.29
to $81,730.90

CHANGES FOR ACCOUNTING CODE:
15-16-B-03N0OEM-202BE2-2505-1603NE1001-001
Amount changed from $35,775.29 to $41,730.90

Delivery Location Code: HPOD
Christine Mazzarella

US Environmental Protection Agency -
William Jefferson Clinton Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3803R

Washington DC 20460 USA

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center
Mail Drop D143-02
109 TW Alexander Drive
Durham NC 27711
FOB: Destination
Period of ‘Performance: 12/09/2014 to 06/30/2017

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110




1. CONTRACT ID CODE PAGE OF PAGES

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT ) l 5

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (if appiicable)
004 05/30/2017
6.1SSUED BY CODE |HpPOD 7. ADMINISTERED BY (If cther than ltem 6) CODE [
HPOD
US Environmental Protection Agency
Headquarters Procurement Operations
Ariel Rios Building .
1200 Pennsylvania Avenue, Ny
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No, street, county, State end ZiP Code} (x) 9A. AMENDMENT OF SOLICITATION NO.
SRA International, Inc.
Attn: FLORIDA HENDRICKS 98 DATED (SEE ITEM 11)
4300 FAIR LAKES COURT
FAIRFAX VA 220334232 % |10A MODIFICATION OF CONTRACT/ORDER NO.
EP-W-14-020
0067
108. DATED (SEE {TEM 13)
CODE (97779698 _ ercmmrcoos 12/09/2015
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above bered solictation is dod s set forth in item 14 The hour and date specified fof receipt of Offers Oisextended.  [lis not extended.
Offers must acknowicdge recopt of this amendment pnor to the hour and date specrfied in the solictation or as amended , by one cf the following methods: (a) By completing
Items 6 and 15, and retumning copics of the (b) By ging receipt of this amendment on each copy of tho offer submitted ; of (¢) By

separate letter or telogram which incudes a referenco 1o the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by
virtue cf this amendment you desire to chango an offer atready submiited , such change may bo made by or letter, provided oach tolog! of lotier makes
reference to the solicitation and this amendment, and is received prof,_to the opening hour and data specified

12. ACCOUNTING AND APPROPRIATION DATA (if required)
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. (T MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO. (Specrfy authonty) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

8. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES {such as changos m paying office,
appropnation date, efc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF;

D. OTHER (Specdy type of mod.ficaton and authonty)
X FAR 52.243-3

E.IMPORTANT:  Contractor [Misnot  [lis required to sign this document and retum copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MQOIFICATION (Organized by UCF secton gs. including ‘contract subjoct mattar whero feas:bio.)
DUNS Number: 097779698

The purpose of this modification is to approve the revised Work Plan that was submitted on
4-28. This Work Plan was subtmitted in response to the Government's revised Statement of
Work.

This modification also extends the Period of Performance to October 31, 2017 at no
additional cost.

Continued ...
Except as provided herein, al! terms and condibons of the document referenced in tem 9 A or 10A, as heretofero changed, remains unchanged and in full forco and effect.

15A NAME AND TITLE OF SIGNER (Type or pnnt) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or pnnt}

Patrice L. Cunningham
o——,

158. CONTRACTOR/OFFEROR 15C. DATE SIGNED',

)
1:57&»45:«0\ / 16C. DATE SIGNED
: 05/30/2017
(Sopnature of person authortred 1o 3gn)

)
NSN 7540-01-152-8070 v / i ANDARZ:(O}Z:‘ 30 (REV. 10-83)

Provious edition unusadble d
FAR (48 CFR) 53243



REFERENCE NO. OF DOCUMENT BEING CONTINUED
CONTINUATION SHEET b, _y_14-020/0067/004

PAGE OF

NAME OF OFFERCR OR CONTRACTOR
SRA International, Inc.

ITEM NO. SUPPUES/SERVICES
(A) (8)

AMOUNT
(F)

TOCOR: Christine Mazzarella Max Expire Date:
10/31/72017
Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center
Mail Drop D143-02
109 TW Alexander Drive
Durham NC 27711
Period of Performance: 12/09/2014 to 10/31/2017

NSN 7540-01-152-3067

OPTIONAL FORM 134 (4-86)
Sponsored by GSA
FAR (48 CFR) 83.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1- CONTRACTID CODE . PAGE OF PAGES

1 I 2
2. AMENDMENT/MODIFICATION NO, 3 EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. ) 5. PROJECT NO. (I applicable)
004 05/30/2017 :
6. ISSUED BY : CODE |HpPOD 7. ADMINISTERED BY (if other than llem 6) CODE l
HPOD ‘ -
US Environmental Protection Agency
Headquarters Procurement Operations
Ariel Rios Building
"1200 Pennsylvania Avenue, N.-.
Washington DC 20460
B. NAME AND ADDRESS OF CONTRACTOR (No, street, county. State and ZiP Code) (x) 9A. AMENDMENT OF SOLICITATION NO.
SRA International, Inc.
Attn: FLORIDA HENDRICKS ' 9B DATED (SEE ITEM 11)
4300 FAIR LAKES COURT
FAIRFAX VA 220334232 % |10A MODIFICATION OF CONTRACT/ORDER NO.
EP~W-14-020 |
0067
! 10B. DATED (SEE ITEM 13)
CODE 097779698 l"c'mcooﬁ 12/09/2015
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOUCITATIONS
3 The above numbered solicitation is amended as set forth in ltom 14. The hour and dato specified for reccipt ¢f Offers (Jis extended. - [Jis not extended.
Offers must acknowlcdge recept of this amendment pror (o the hour and date spectlied in the sol Yor as d , by one cf the f 9 ds: (a) By pleting
ttemns 8 and 15, and returning "copics of the (b) By ac ging receipt of this amendment on each copy of the offer submitted ; of (¢) By ‘

separate letter or tetogram which includos a reference to the solicitation and amendment numbers  FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DES!GNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOURAND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by
virtue of this amendment you desire to change an offer alreacy submiitod , such change may bae made by telogram or letter, provided each tolegram or lafter makes
feference to the solicitation and this amendment, and is recrivad prior to the opening haur and datn specified

12. ACCOUNTING AND APPROPRIATION DATA (If required)
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. T MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECKONE § A g&:g ECRHQS% %ré%m IS ISSUED PURSUANT TO: (Specdfy authonty) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT

8. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paymg office,
appropnation da'e, etc.) SET FORTH IN ITEM 13, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF;

D. OTHER (Specity type of mod.ficaton and authonty}
X FAR 52.243-3

E.MMPORTANT:  Contractor - Eisnet  [Jis required 1o sign this document and retum copies 10 the issuing office

14, DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF secton g fuding ontract sudjact mactor where feasidle.)

DUNS Number: 097779698 '

The purpose of this modification is to approve the revised Work Plan that was submitted on
4-28. This Work Plan was submitted in response to the Government's revised Statement of

Work.

This modification also extends the Period of Performance to October 31, 2017 at no
additional cost. '

Continued ...
Except as provided herein, all terms and conditons of the document referenced in em 9 Aor 10A. as foro ch d ins ur ged and in full force and effoct.

15A. NAME AND TITLE OF SIGNER (Type or pont) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Patrice L. Cunnmgham
o

158 CONTRACTOR/OFFEROR . 15C. DATE SIGNE

rzsfusmm / 16C. DATE SIGNED
05/30/2017
(Wolmm.mummnw)

NSN 7540-01-152-8070 ’ U / : ANQARL:(;I;;! 30 (REV. 10-83)

Previous edition unusadle
FAR {48 CFR) 53.243



REFERENCE NO. OF DOCUMENT BEING CONTINUED

PAGE OF

CONTINUATION SHEET |- i 14.020/0067/004 2 2
NAME OF OFFERDOR OR CONTRACTOR
SRA International, Inc.
ITEMNO. SUPPLIES/SERVICES QUANTITY juNIT UNIT PRICE AMOUNT
(A) (B) (C) (D) (E) (F)

TOCOR: Christine Mazzarella Max Expire Date:
10/31/2017
Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center
Mail Drop D143-02
109 Tw Alexander Drive
Durham NC 27711
Period of Performance: 12/09/2014 to 10/31/2017

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (43 CFR) 83 110



. D PAGE OF PAGES
AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRAGT 1D CODE ) ,

2. AMENOMENT/MODIFICATION NO. 3 EFFECTIVE DATE 4. REQUISITION'PURCHASE REQ NO. 5. PROJECT NO. {If applcable)
005 ’ 09/14/2017
6. ISSUED BY CODE HPOD 7. ADMINISTERED BY {If other than itcm ) CODE. [
HPOD
US Environmental Protection Agency
Headguarters Procurement Operatlono
Ariel Rios Building -
1200 Pennsylvania Avenue, NW
Washington DC 20460
8. NAME AND ADDRESS OF CONYRACTOR (Na, street. county, State arxt ZiP Code) (x) 9A AMENDWENT OF SOLICITATION NO.
SRA International, Inc.
Attn: FLORIDA HENDRICKS 9B. DATED (SEE ITEM 11)
4300 FAIR LAKES COQURT
2 T VA 2
FRIRFAY. VA 220334232 % 10A. MODIFICATION OF CONTRACT/ORDER NO
EP-¥W-14-020
0067
1CB. DATED (SEE ITEM 13)
CODE 097779698 IFAC'UTYCODE 12/09/2015
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
C]Thp above numbered solicitation 1s amended as set forth in lem 14. The hour and date specfied for receipt of Offers Oisextended. Tlis not extended.
Otfers must acknowledge receipt of this amendment pnof to the hour and date specfied in the sohcdation or 83 amended , by one of the following methods: (a) By completing
Items B and 15, and returnmg copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter of telegram which incluces a reference fo the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER f by
virtue of this amenament you desire to change an offer already submited , such change may be mace by telegram or letter, provided each telegram or letter makes
referance o the solicitation and this amendmen! and is recoived priot ta the opening hour and date specfied

12. ACCOUNTING AND APPROPRIATION DATA (¥ requircd)
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. {T MODIFIES THE CONTRACT/ORDER NO. AS D_ESCRIBED INITEM 14,

LCHECKOKE | A THiS CHANGE ORDER IS ISSUED PURSUANT TO (Specity authonty) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEN 10A

B THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changas in paying office,
appropna':on date, efc.) SETFORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b)

C. THIS SUPPLEMENTALAGREEMENT 1S ENTERED INTO PURSUANT 1O AUTHORITY OF-

D. OTHER (Specity type of modiication and authonty)
X FAR 52.249-14

E.IMPORTANT: Contractor is not. [x]is required 1o sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Orgamzed by UCF secton headings, including sol:alanon’conrmcl subject matter where feasible )
DUNS HNumber: 097779698

The purpose. of this modification is to extend the period of performance to March 31, 2018
at no additional cost to the Government.

Continued ...

Except as provided herein, all terms and conditions of the document referenced in ltem 9 A or 10A, as heretofore ctanged. remains imchanged and in full force and effect .

15A. NAME AND TITLE OF SIGKER (Type or pnnt) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

PaEEiSS<L._Q¥nningham

158. CONTRACTOR'OFFERCR 15C. DATE SIGNED D STATES OF AMERICA 16C_ DATE SIGNED
/ 09/14/2017
{Snature of person suthonzed to $xgn) yrmm e <Xz
NSN 7540-01-152-8070 \_/ STANDARD FORM 30 (REV. 10-83)
Previous editon unusable ) Prescnbed by GSA

R (43 CFR) 53243




CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED
EP-W-14-020/0067/005

PAGE OF

2

NAME OF OFFEROR OR CONTRACTOR
SRA International, Inc.

ITEMNO

(A)

SUPPLIES/SERVICES
(B)

QUANTITY
(C)

UNIT
(D}

UNIT PRICE
(E)

AMOUNT
(F)

TOCOR: Christine Mazzarella Max Expire Date:
03/31/2018 :

LIST OF CHANGES:
Reason for Mcdification : Other Administrative
Acticn ) . '

Period Of Performance End Date éhanged from
31-CCT-17 to 31-MAR-18 _
Maximum Potential Expiration Date changed to :
03/31/2018

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center
Mail Drop D143-02
109 TW Alexander Drive
Durham NC 27711
Period of Performance: 12/09/2014 to 03/31/2018

NSN 7540-01-152-8067

OPTIONAL FORM 136 (4-86)
Sponsored by GSA

. FAR(48CFR)53.110



